STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il
GOVERNOR SECRETARY

January 16, 2018

WBS No: 10B.209011
County: Union
Description: Remove and Replace Existing Structural Pipes.

Addendum No. 1
January 17, 2018 Letting

To: Prospective Bidders

Due to the forecasted hazardous conditions for Wednesday, the letting for this project will be
delayed till Thursday January 18, 2018 at 2:00 PM. This delay will only be for this project due to
the project requirement for paper bids. All other projects scheduled for let in Division 10 on
January 17, 2018 will proceed as planned. If you have already submitted your bid for the
Wednesday let, the Department will hold your package till Thursday.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

DocuSigned by:
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PP BUFIESEH -
Proposals Engineer

cc: Scott Cole, PE, Division Engineer
Kellie Crump, Project Manager
Brad Eagle, Bridge Maintenance Engineer

File
Mailing Address: Telephone: (704) 983-4400 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (704) 982-3146 716 WEST MAIN ST.
HIGHWAY DIVISION 10 Customer Service: 1-877-368-4968 ALBEMARLE, NC 28001

716 WEST MAIN ST.

ALBEMARLE, NC 28001

Website: www.ncdot.gov
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